| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER @ 711 CONTRACT ID :
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

TABULATI ON CF BI DS

M -26091-A
CRAWFCRDSVI LLE DI STRI CT
15 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

SR 32
BOONE

DATE : 04/ 28/ 04
PAGE : 711 -1

1  35-0821499 DREW JAMES H. CORPORATI ON
2  35-1643252 C- TECH CORPCORATI ON, | NC.
3  35-2110733 SPECI ALTI ES COVPANY LLC

108, 950. 00
132, 601. 17
137,310.71

100. 0000%
121. 7082%
126. 0309%




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 04/ 28/ 04
PAGE : 721 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 146, 675. 52 ROUTE :
CALL ORDER : 721 CONTRACT ID : M -26944- A COUNTI ES : GREENE SULLI VAN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 99280AJ
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 352126716 WABASH VALLEY ASPHALT CO LLC. $  135,169.32 100. 0000%
2 351418333 ROGERS GROUP, | NC. $ 149, 749.49 110. 7865%
| (1) 35 2126716 | (2) 35-1418333 [
| WABASH VALLEY ASPHALT OO LL| ROGERS GROUP, |NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACI NG
| | |
0001 105-07038 2.000 MOS | 400. 00000 800. 00| 1100. 00000 2200. 00|
FI ELD OFFI CE, A | | [
0002 110-01001 LUMP| 6891. 70000 6891. 70| 9375. 74000 9375. 74|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0003 303-07449 375.000 TON | 19. 64000 7365. 00| 23. 85000 8943. 75|
COVPACTED AGGREGATE, NO 73 | |
0004 304-07489 150. 000 TON | 51. 22000 7683. 00| 101. 00000 15150. 00|
HVA PATCH NG TYPE A | | |
0005 402- 05497 615.000 TON | 38. 23000 23511. 45| 41. 00000 25215. 00|
HVA FOR PARK ROAD , BASE, 19.0 nm | | |
0006 402- 05497 1850.000 TON | 45. 67000 84489. 50| 42. 90000 79365. 00|
HVA FOR PARK ROAD , SURFACE | | [
0007 406- 05520 8.000 TON | 195. 36000 1562. 88| 250. 00000 2000. 00|
ASPHALT FOR TACK COAT | | |
0008 801- 06640 4.000 EACH 115. 50000 462. 00| 125. 00000 500. 00|
CONSTRUCTI ON SIGN, A | | |
0009 801-06775 LUMP| 2403. 79000 2403. 79| 7000. 00000 7000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 135, 169. 32| $ 149, 749. 49|
------------------------------------------ e m e e e e e e e e mm e e e e m e e e m i m i m i m o m e e m i m i m i md m o m o m i m o m o m e e e e
CONTRACT TOTALS | $ 135, 169. 32 $ 149, 749. 49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 731 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 260, 540. 12 ROUTE : US 12
CALL ORDER : 731 CONTRACT ID : M -27010-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 12 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 40000AB
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 351120685 VALSH & KELLY, INC. $  145,830.00 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 181, 970.00 124. 7822%
3 350918397 R ETH RI LEY CONSTRUCTI ON $ 206, 719.00 141. 7534%
| (1) 351120685 | (2) 35 1035700 |(3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001  WEDGE AND LEVEL
I
0001 105-06904 1.000 EACH
PHONE( SUPERVI SOR) |
0002 105- 06905 1.000 EACH
PHONE( | NSPECTOR) |
0003 105- 06906 2.000 MS |
CELLULAR SERVI CE( SUPERVI SOR) |
0004 105-06907 2.000 M |
CELLULAR SERVI CE( | NSPECTCR) |
0005 110-01001 LUMP|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 304-07783 100. 000 TON
HVA PATCH NG TYPE D [

0009 401-07335 2400. 000 TON
QC/ QA HWA, 4, 76, SURFACE, 9.5 nm |

0010 406-05520 5.000 TON
ASPHALT FOR TACK COAT |

0012 720-44000 6.000 EACH
CASTI NG ADJUST TO GRADE

0013 801-06207 900. 000 LFT

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |
EACH|

0014 801-06640 23. 000
CONSTRUCTI ON SIGN, A |

0015 801-06710 40.000 DAY |
FLASHI NG ARROW SI GN

0016 801-06775 LUMWP]
VAl NTAI NI NG TRAFFI C

0018 808-06713 60. 000 LFT

LINE, PAINT, SCLID, WHITE, 4 IN.

I
ANOUNT]

UNIT PRI CE AMOUNT|  UNIT PRI CE UNIT PRI CE AMOUNT

___________________________ e e e e e e e e e e e e e e e e eeeeiia s
100. 00000 lO0.00I 165. 00000 165.00I 150. 00000 150. 00
100. 00000 lO0.00I 300. 00000 300.00I 150. 00000 150. 00
60. 00000 120.00I 100. 00000 200.00I 80. 00000 160. 00
60. 00000 120.00I 100. 00000 200.00I 80. 00000 160. 00
7000. 00000 7000.00I 9098. 00000 9098.00I 10335. 00000 10335. 00
100. 00000 lOOO0.00I 85. 00000 8500.00I 90. 00000 9000. 00
40. 50000 97200.00I 41. 35000 99240.00I 49. 30000 118320. 00
350. 00000 1750.00I 665. 00000 3325.00I 150. 00000 750. 00
250. 00000 1500.00I 400. 00000 2400.00I 500. 00000 3000. 00
1. 30000 1170.00I 4. 00000 3600.00I 1.30000 1170. 00

I I

70. 00000 1610.00I 74. 00000 1702.00I 85. 00000 1955. 00
13. 00000 520.00I 15. 00000 600.00I 17. 00000 680. 00
2500. 00000 2500.00I 12700. 00000 12700.00I 14000. 00000 14000. 00
0. 40000 24.00I 0. 40000 24.00I 0. 24000 14. 40



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 731 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 260, 540. 12 ROUTE : US 12
CALL ORDER : 731 CONTRACT ID : M -27010-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0019 808-06714 90.000 LFT | 0. 40000 36. 00| 0. 40000 36. 00| 0. 24000 21.60
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0020 808- 75996 10. 000 EACH| 5. 00000 50. 00| 43.00000 430. 00| 23. 00000 230. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | [ [
0021 808- 75998 10. 000 EACH 105. 00000 1050. 00| 105. 00000 1050. 00| 55. 00000 550. 00
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |
0022 306-08034 26000. 000 SYS | 0. 70000 18200. 00| 1. 37000 35620. 00| 1. 70000 44200. 00
M LLING ASPHALT, 1 1/2 IN. | | |
0023 808-06711 2200.000 LFT | 0. 40000 880. 00| 0. 40000 880. 00| 0. 24000 528. 00
LINE, PAINT, BROKEN, WHITE, 4 IN. | | |
0024 808-06726 220.000 LFT | 2. 50000 550. 00| 2. 50000 550. 00| 3. 25000 715. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
24 IN. | | [
0025 808-75100 1800. 000 LFT | 0. 75000 1350. 00| 0. 75000 1350. 00| 0. 35000 630. 00
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 6 IN | | |
SECTI ON TOTALS | $ 145, 830. 00| $ 181, 970. 00| $  206,719.00
------------------------------------------ S B
CONTRACT TOTALS | $ 145, 830. 00| $ 181, 970.00] $ 206, 719.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 741 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 535, 844. 53 RQUTE : 37TH STREET
CALL ORDER : 741 CONTRACT ID : M -27107-A COUNTIES : DUBA S
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 075800C
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1 350626844 RUDOLPH, J.H & CO $  549,671.70 100. 0000%
| (1) 35- 0626844 | |
| RUDOLPH, J.H & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeooo-

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06845 LUWP| 8000. 00000 8000. 00|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 4.000 MOS | 1600. 00000 6400. 00| |
FIELD OFFICE, A | [ [
0003 110-01001 LUMP|  27400. 00000 27400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 303-01180 55.000 TON | 45. 00000 2475. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0005 303-07449 100. 000 TON | 28. 00000 2800. 00| |
COVPACTED AGGREGATE, NO 73 | [ |
0006 304-07491 256.000 TON | 150. 00000 38400. 00| [
HVA PATCH NG TYPE C | | |
0007 306-08033 61750.000 SYS | 0. 70000 43225. 00| |
M LLI NG ASPHALT, 1 IN. | [ [
0008 306-08043 8900. 000 SYS | 2. 50000 22250. 00| |
M LLI NG, TRANSI TI ON [ [ [
0009 401-06264 LUMP| 3500. 00000 3500. 00| |
PROFI LOGRAPH, HMA | | |
0010 401-07328 5169.000 TON | 43.00000 222267. 00| |
QC/ QA HMA, 3, 70, SURFACE, 9.5 nm | | |
0011 402-07452 200.000 TON | 60. 00000 12000. 00| [
HVA, TYPE C, WEDGE AND LEVEL | | |
0012 405-05517 12.000 TON | 350. 00000 4200. 00| |
ASPHALT FOR PRI ME COAT | | |
0013 406- 05520 16.000 TON | 180. 00000 2880. 00| |
ASPHALT FOR TACK COAT | | [
0014 601-94689 11.000 EACH 2750. 00000 30250. 00| |
GUARDRAI L END TREATMENT, CS | | |
0015 610-07488 426.000 TON | 100. 00000 42600. 00| |
I

HVA FOCR APPROACHES, TYPE C | |



SNOWPLOWABLE RAI SED PAVEMENT NMARKER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 741 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 535, 844. 53 ROUTE : 37TH STREET
CALL ORDER : 741 CONTRACT ID : M -27107-A COUNTI ES : DUBO S
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | |
| RUDOLPH, J.H & CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m mm e m e e et e e m e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0016 612-04315 52.000 TON | 755. 00000 39260. 00 |
ASPHALT MATERI AL FOR UNDERSEAL | | [
0017 612-60410 880.000 EACH 7. 40000 6512. 00| |
DRI LLED HOLE FOR UNDERSEAL | | |
0018 801-06203 1840.000 LFT | 1. 30000 2392. 00| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0019 801-06207 1840.000 LFT | 2. 50000 4600. 00| [
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. [ [ [
0020 801-06640 24.000 EACH 79. 00000 1896. 00| |
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUMP|  12000. 00000 12000. 00| [
MAI NTAI NI NG TRAFFI C | | |
0022 808-06712 4601.000 LFT | 0. 09000 414. 09| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0023 808-06713 36804.000 LFT | 0. 09000 3312. 36 |
LINE, PAINT, SOLID, WH TE, 4 IN. | [
0024 808-06714 1800. 000 LFT | 0. 09000 162. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0025 808- 75996 493.000 EACH 3. 25000 1602. 25| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | [
0026 808-75998 493.000 EACH 18. 00000 8874. 00| |
I
I

SECTI ON TOTALS

$ 549, 671. 70|

$ 549, 671. 70|




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 751 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 961, 719. 35 ROUTE : US 40
CALL ORDER : 751 CONTRACT ID : M -27148-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 30000AJ
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 31-4351261 SHELLY & SANDS, |NC. $  787,409.75 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $  793,436.00 100. 7653%
3 350918397 RIETH R LEY CONSTRUCTI ON $ 796, 068.00 101. 0995%
4  35-1151771 CALUVET ASPHALT PAVING GO | NC. $  801,477.90 101. 7866%
5 351139301 E & B PAVING INC $ 912, 000.00 115. 8227%
| (1) 31-4351261 | (2) 351917625 | (3) 35-0918397
| SHELLY & SANDS, | NC. | M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e et et et e e o e o e e e e et e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  PATCH AND REHAB
[ I I
0001 105-06845 LUWP| 6000. 00000 6000. 00| 4300. 00000 4300. 00| 4300. 00000 4300. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 5.000 MOS | 1530. 00000 7650. 00| 2100. 00000 10500. 00| 2400. 00000 12000. 00
FIELD OFFI CE, B [ | [
0003 110-01001 LUMP|  37800. 00000 37800.00|  17000. 00000 17000. 00|  24117. 25000 24117. 25
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 304-07491 450.000 TON | 170. 00000 76500. 00| 130. 00000 58500. 00| 110. 00000 49500. 00
HVA PATCH NG TYPE C | | |
0005 306-08033 133000. 000 SYS | 0. 80000 106400. 00| 0. 70000 93100. 00| 0. 65000 86450. 00
M LLING ASPHALT, 1 IN. | | |
0006 306- 08034 3050.000 SYS | 0. 90000 2745. 00| 1. 00000 3050. 00| 0. 65000 1982. 50
MLLING ASPHALT, 1 1/2 IN. | | |
0007 306-08043 910.000 SYS | 7.00000 6370. 00| 2. 40000 2184. 00| 4. 35000 3958. 50
M LLING TRANSI TI ON | | |
0008 401-06264 LUMP| 2500. 00000 2500. 00| 3300. 00000 3300. 00| 6500. 00000 6500. 00
PROFI LOGRAPH, HMA | | |
0009 401-07335 10975.000 TON | 38. 75000 425281. 25| 45. 00000 493875. 00| 45. 25000 496618. 75
QC/ QA HVA, 4, 76, SURFACE, 9.5 nm | | |
0010 406- 05520 34.500 TON | 175. 00000 6037. 50| 150. 00000 5175. 00| 170. 00000 5865. 00
ASPHALT FOR TACK COAT | | [
0011 801-06207 7300.000 LFT | 1. 40000 10220. 00| 0. 80000 5840. 00| 1. 00000 7300. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | [
0012 801-06640 136.000 EACH| 52. 00000 7072. 00| 52. 00000 7072. 00| 54. 00000 7344. 00
CONSTRUCTI ON SIGN, A | | |
0013 801-06710 300. 000 DAY | 19. 00000 5700. 00| 5. 00000 1500. 00| 13. 00000 3900. 00

FLASHI NG ARROW SI GN



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 04/28/04
PAGE : 751 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 961, 719. 35 ROUTE : US 40
CALL CRDER : 751 CONTRACT ID : M -27148-A COUNTI ES : MARION
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 31-4351261

| (2) 35-1917625 | (3) 35-0918397
| SHELLY & SANDS, |NC. |
I I

| RRETH RI LEY CONSTRUCTI ON

;
:
:
:
5

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e et e e e e e e e e e memmee e
0014 801-06775 LUMP|  12000. 00000 12000. 00|  12000. 00000 12000.00|  12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |
0015 805- 78470 18000. 000 LFT | 0. 32000 5760. 00| 0. 35000 6300. 00| 0. 30000 5400. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. (U. | |
Q) I I I
0016 805-78795 4500. 000 LFT | 5. 50000 24750. 00| 5. 20000 23400. 00| 5. 25000 23625. 00
SAW CUT FCR ROADVAY LOOP AND SEALER (U. | |
Q) I I I
0017 808-06711 12600. 000 LFT | 0. 08000 1008. 00| 0. 10000 1260. 00| 0. 09000 1134. 00
LINE, PAINT, BROKEN, WHITE, 4 IN | |
0018 808-06713 45850. 000 LFT | 0. 08000 3668. 00| 0. 10000 4585. 00| 0. 09000 4126. 50
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0019 808-06714 45850. 000 LFT | 0. 08000 3668. 00| 0. 10000 4585. 00| 0. 09000 4126. 50
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0020 808-75043 7000. 000 LFT | 0. 32000 2240. 00| 0. 35000 2450. 00| 0. 30000 2100. 00
LINE, THERVOPLASTIC, SOLID, WHTE, 6 IN. | | |
(U Q) | | |
0021 808- 75297 800. 000 LFT | 3. 20000 2560. 00| 3. 20000 2560. 00| 3. 00000 2400. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN (U Q) | |
0022 808- 75300 1600. 000 LFT | 1. 60000 2560. 00| 1. 60000 2560. 00| 1. 50000 2400. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 6 IN (U Q) | |
0023 808- 75320 10. 000 EACH 63. 00000 630. 00| 62. 00000 620. 00| 63. 00000 630. 00
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C,  LANE | NDI CATI ON' ARROW (U. | | |
Q) | |
0024 808- 75325 10. 000 EACH 85. 00000 850. 00| 84. 00000 840. 00| 85. 00000 850. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVMOPLASTI C, WORD (ONLY) (U. Q) | | |
0025 808- 75996 1120.000 EACH 6. 00000 6720. 00| 6. 00000 6720. 00| 7.00000 7840. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0026 808- 75998 1120.000 EACH| 18. 50000 20720. 00| 18. 00000 20160. 00| 17. 50000 19600. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 787, 409. 75| $ 793, 436.00]| $ 796, 068. 00
------------------------------------------ o m m e e et o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e mee—eeoo-

CONTRACT TOTALS | $ 787, 409. 75| $ 793, 436. 00| $ 796, 068. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 751 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 961, 719. 35 RQUTE : US 40
CALL CRDER : 751 CONTRACT ID : M -27148-A COUNTI ES : MARION
LETTI NG DATE : 04/20/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 35-1151771

| (5) 35-1139301 |
| CALUVET ASPHALT PAVING CO. ||
I I

I

& B PAVING | NC [

m—

LINE NO/ ITEM CODE / ALT |
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaoo-
SECTI ON 0001  PATCH AND REHAB
[ I I
0001 105- 06845 LUVP| 1000. 00000 1000. 00| 3500. 00000 3500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 5.000 NOS | 1500. 00000 7500. 00| 2400. 00000 12000. 00|
FIELD OFFI CE, B | [ |
0003 110-01001 LUMP|  41600. 00000 41600.00]  45000. 00000 45000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 304-07491 450.000 TON | 97. 00000 43650. 00| 165. 00000 74250. 00|
HVA PATCH NG TYPE C | [ [
0005 306-08033 133000. 000 SYS | 0. 47000 62510. 00| 0. 50000 66500. 00|
M LLING ASPHALT, 1 IN. | | |
0006 306-08034 3050. 000 SYS | 0. 52000 1586. 00| 0. 50000 1525. 00|
MLLING ASPHALT, 1 1/2 IN. | | |
0007 306-08043 910.000 SYS | 0. 69000 627. 90| 1. 50000 1365. 00|
MLLING TRANSI TI ON | | |
0008 401-06264 LUMP| 2800. 00000 2800. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH HVA | | |
0009 401-07335 10975.000 TON | 48. 00000 526800. 00| 53. 00000 581675. 00|
QC/ QA HVA, 4, 76, SURFACE, 9.5 mm | | [
0010 406- 05520 34.500 TON | 100. 00000 3450. 00| 200. 00000 6900. 00|
ASPHALT FOR TACK COAT | | |
0011 801-06207 7300.000 LFT | 0. 70000 5110. 00| 1. 45000 10585. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |
0012 801- 06640 136.000 EACH 50. 00000 6800. 00| 72. 00000 9792. 00|
CONSTRUCTI ON SI GN, A | | |
0013 801-06710 300. 000 DAY | 13. 00000 3900. 00| 12. 00000 3600. 00|
FLASHI NG ARROW S| GN | | |
0014 801-06775 LUMP|  20000. 00000 20000. 00|  14225. 50000 14225. 50|
MAI NTAI NI NG TRAFFI C | | |
0015 805- 78470 18000. 000 LFT | 0. 50000 9000. 00| 0. 50000 9000. 00|
SIGNAL CABLE, ROADWAY LOCP, 1C 14GA (U | | |
Q) I I I
0016 805- 78795 4500.000 LFT | 5. 80000 26100. 00| 5. 80000 26100. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER (U. | | |
Q) I I I
0017 808-06711 12600. 000 LFT | 0. 08000 1008. 00| 0. 14000 1764. 00|
LINE, PAINT, BROKEN, WHITE, 4 IN | | |
0018 808-06713 45850.000 LFT | 0. 08000 3668. 00| 0. 10000 4585. 00|

LINE, PAINT, SOLID, VHITE, 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/04
PAGE : 751 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 961, 719. 35 ROUTE : US 40
CALL ORDER : 751 CONTRACT ID : M -27148-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1139301 [

| CALUMET ASPHALT PAVING CO. |

|E & B PAVING |NC. |
LINE NO/ | TEM CODE / ALT | |
I

I
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0019 808-06714 45850.000 LFT | 0. 08000 3668. 00| 0. 10000 4585. 00|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0020 808-75043 7000.000 LFT | 0. 30000 2100. 00| 0. 40000 2800. 00|
LI NE, THERMOPLASTIC, SOLID, WHTE, 6 IN.| | |
(U Q) I I I
0021 808-75297 800.000 LFT | 3.00000 2400. 00| 3. 25000 2600. 00|
I

TRANSVERSE MARKI NGS, THERVOPLASTI C,
STCP LINE, 24 IN (U. Q) | | |
0022 808- 75300 1600.000 LFT | 1. 50000 2400. 00| 1. 02000 1632. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. (U. Q) | | |
0023 808- 75320 10. 000 EACH| 60. 00000 600. 00| 71. 00000 710. 00
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW (Ui | |

I
I
I
Q) [
0024 808-75325 10. 000 EACH| 80. 00000 800. 00| 72. 65000 726. 50|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTIC, WORD (ONLY) (U. Q) [ | [

I

I

|

I

|

0025 808-75996 1120. 000 EACH 2. 50000 2800. 00| 4. 00000 4480. 00
SNOAPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0026 808-75998 1120. 000 EACH 17. 50000 19600. 00| 17. 50000 19600. 00
SNOANPLOMBLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 801, 477. 90| $ 912, 000. 00
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e

CONTRACT TOTALS | $ 801, 477. 90| $ 912, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/ 28/ 04
PAGE : 761 -1

ENG NEER S ESTI MATE: $ 1, 806, 612. 14 ROUTE : SR 26
CALL ORDER : 761 CONTRACT ID : M -27150-A COUNTI ES : JAY
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 80 WORK DAYS
CONTRACT DESCR PTI ON : RURAL PROJECT(S) : 30000AK
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LOW BID
1  35-1145884 L 1 C A CONSTRUCTI ON $ 1,569, 935.61 100. 0000%
1) 35-1145884 | |
| C A CONSTRUCTI ON | |

—==

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE

__________________________________________ oo e e e moo oo

SECTI ON 0001 PATCH AND REHAB BI TUM NOUS

[

0001 105-06845 LUWP| 4500. 00000
CONSTRUCTI ON ENG NEERI NG |

0002 105-07039 4.000 MOs | 2350. 00000
FIELD CFFICE, B |

0003 110-01001 LUWP| 72331. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 203-02000 1279.000 CYS | 19. 21000
EXCAVATI ON, COMMON |

0005 303-01180 2040.000 TON | 14. 52000
COWPACTED AGGREGATE, NO. 53 |

0006 304-07490 499. 000 TON | 178. 04000
HVA PATCH NG TYPE B |

0007 306-08039 9064. 000 SYS | 2. 30000
M LLI NG ASPHALT REMOVAL |

0008 306-08042 126553. 000 SYS | 0. 64000
M LLI NG SCARI FI CATI OV PRCFI LE |

0009 306-08043 8320.000 SYS | 0. 59000
M LLI NG TRANSI TI ON |

0010 401-06264 LUWP| 5600. 00000
PROFI LOGRAPH, HVA |

0011 401-07327 12454.000 TON | 33. 32000
QC/ QA HVA, 2, 70, SURFACE, 9.5 mm |

0012 401-07397 19137.000 TON | 31. 37000
QC/ QA HVA, 2, 70, | NTERMEDI ATE, 19.0 mm |

0013 406-05520 74.000 TON | 150. 00000
ASPHALT FOR TACK COAT |

0014 506-06333 450. 000 SYS | 110. 00000
PCCP PATCHI NG, FULL DEPTH , |
UNDI STRI BUTED |

0015 610-07487 1405. 000 TON | 47.21000

HVA FOR APPROACHES, TYPE B [

UNIT PRI CE

4500. 00|
9400. 00|
72331. 00|
24569. 59
29620. 80|
88841. 96
20847. 20|
80993. 92|
4908. 80|
5600. 00|
414967. 28|
600327. 69|
11100. 00|

49500. 00|

66330. 05|

|
AMOUNT|

UN'T PR CE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 761 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 806, 612. 14 ROUTE : SR 26
CALL ORDER : 761 CONTRACT 1D : M -27150- A COUNTI ES : JAY
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1145884 | |
[L I C A CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0016 615-06520 4.000 EACH 200. 00000 800. 00 |
MONUVENT, RE- ESTABLI SH | | |
0017 615-06525 7.000 EACH 400. 00000 2800. 00| |
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0018 720- 44000 20.000 EACH 600. 00000 12000. 00| |
CASTING ADJUST TO GRADE | | [
0019 801-06203 6410. 000 LFT | 0. 30000 1923. 00| |
TEMPORARY PAVEMENT MARKING 4 IN | |
0020 801-06207 6410. 000 LFT | 0. 75000 4807. 50 |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | | |
0021 801-06640 43.000 EACH 85. 00000 3655. 00| |
CONSTRUCTI ON SIGN, A | | |
0022 801-06775 LUMP|  45623. 60000 45623. 60| |
MAI NTAI NI NG TRAFFI C | | |
0023 805-02328 400.000 LFT | 2. 77000 1108. 00| [
SI GNAL CABLE, 1C 14GA | | |
0024 805-78795 100. 000 LFT | 15. 04000 1504. 00| |
SAW CUT FCR ROADVAY LOCP AND SEALER | | |
0025 808-06712 11650. 000 LFT | 0. 11000 1281. 50| |
LINE, PAINT, BROKEN, YELLON 4 IN | | [
0026 808-06713 94793.000 LFT | 0. 08000 7583. 44| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0027 808-06714 17506. 000 LFT | 0. 08000 1400. 48] |
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0028 808- 74815 156.000 LFT | 4. 30000 670. 80| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 12 IN. | | |
0029 808-75297 67.500 LFT | 8. 00000 540. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN. | | [
0030 808- 75340 1.000 EACH 400. 00000 400. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | [
SECTI ON TOTALS | $ 1,569, 935. 61 |

CONTRACT TOTALS |

$ 1,569, 935.




ENG NEER S ESTI MATE: $ 150, 298. 25
CALL ORDER : 771
LETTI NG DATE : 04/20/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT 1D :

DI STRI CT

CONTRACT TI ME

us 27
RANDCL PH

30000AL

DATE : 04/ 28/ 04
PAGE : 771 -1
% OVER
LOWVBI D

1  35-1145884
2 35-1917625

L I C A CONSTRUCTI ON
M LESTONE CONTRACTCRS, L. P.

ROUTE
M -27151-A COUNTI ES
GREENFI ELD DI STRI CT
15 WORK DAYS
PRQJECT( S)
$
$

113, 281. 37
114,638.70

100. 0000%
101. 1981%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

PATCH AND REHAB Bl TUM NQUS

SECTI ON 0001

0001 105-06845

CONSTRUCTI ON ENG NEERI NG
0002 105-07039

FI ELD OFFICE, B
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

3. 000

0004 306-08033 13270. 000
M LLING ASPHALT, 1 IN

0005 306-08043 1040. 000
M LLING TRANSI TI ON

0006 401-07334 1205. 000

QA HVA, 3, 76, SURFACE, 9.5 mm
0007 401-07403 153. 000
QM HVA, 3, 76,
0008 401-93793
VEDGE AND LEVELI NG
QUANTI TY

50. 000
UNDI STRI BUTED

0009 406-05520 5. 000
ASPHALT FOR TACK COAT
0010 801-06207 400. 000

4 IN
0011 801-06640
CONSTRUCTI ON SIGN, A
0012 801-06775
VAl NTAI NI NG TRAFFI C
0013 808-06713 8000. 000
LINE, PAINT, SOLID, WVHITE, 4 IN. ,
UNDI STRI BUTED QUANTI TY

27.000

I NTERVEDI ATE, 109.

I
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
I

LFT

EACH

|
LUMP)

I
LFT

UNIT PRI CE

(1) 35 1145884 | (2) 35 1917625

L 1 C A CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. |

UNIT PRICE Ah(LhWﬂ UNIT PRICE AMOUNT|
___________________________ b T

4500. 00000 4500.001 3123. 00000 3123.0J

2325. 00000 6975.00; 1650. 00000 4950. 00

6192. 00000 6192.001 5650. 00000 5650. 00

1. 03000 13668.10f 0. 98000 13004. 60

3. 11000 3234.401 1. 50000 1560.0J

42. 62000 51357.1J| 52. 10000 62780.5J

66. 33000 10148.49, 53. 00000 8109. 00

83. 17000 4158.50" 54. 00000 2700. 00

I I

175. 00000 875.00I 220. 00000 1100. 00

1. 00000 400.00“ 1. 55000 620. 00

I I

65. 00000 1755.ool 68. 00000 1836. 00

6638. 00000 6638.00; 5580. 00000 5580. 00

0. 11000 880.00# 0. 12000 960. 00

|



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/ 28/ 04
PAGE : 771 -2

ENG NEER S ESTIMATE: $ 150, 298. 25 ROUTE : US 27
CALL ORDER : 771 CONTRACT 1D : M -27151-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1) 35 1145884 | (2) 351917625
L1 C A CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P. |

I
I
LINE NO/ |TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE
__________________________________________ o e e =
0014 808-06714 7870.000 LFT | 0. 11000
LINE, PAINT, SOLID, YELLON 4 IN.
0015 808- 74815 448.000 LFT | 1. 75000
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
CROSSWALK LINE, 12 IN.
0016 808-75297 184.000 LFT | 4. 62000
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN.
SECTI ON TOTALS | $
__________________________________________ Fom e e e e o -
CONTRACT TOTALS | $

UNIT PRI CE
__________ o
865. 70| 0. 12000
|
784. 00| 1. 85000
|
850. 08| 4.85000
II
113, 281. 37| $

113, 281. 37| $

|
AMOUNT|  UNIT PRI CE
944. 40

I
828. 80
I

I
892. 40
I

I
114, 638. 70

114, 638. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/ 28/ 04
PAGE : 791 -1

LINE, PAINT, SQLID, WHITE, 4 IN. |

ENG NEER S ESTIMATE: $ 277, 065. 40 ROUTE : SR 44
CALL ORDER : 791 CONTRACT ID : M -27304-A COUNTI ES : SHELBY
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 30000AU
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1  35-0918397 R ETH RI LEY CONSTRUCTI ON $ 242, 568.20 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $  244,375.00 100. 7448%
| (1) 35 0918397 | (2) 35 1917625 [
| R'ETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTI ON 0001  RESURFACI NG
[ | |
0001 105- 06845 LUMP| 1500. 00000 1500. 00| 1000. 00000 1000. 00|
CONSTRUCTI ON ENGI NEERI NG | [ [
0002 105-07039 4.000 MOS | 2400. 00000 9600. 00| 1500. 00000 6000. 00|
FIELD OFFI CE, B | | |
0003 110-01001 LUMP| 9150. 00000 9150.00]  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 304-07490 655. 000 TON | 85. 00000 55675. 00| 95. 75000 62716. 25|
HVA PATCH NG, TYPE B | | [
0005 306-08042 26750. 000 SYS | 0. 95000 25412. 50| 0. 90000 24075. 00|
M LLI NG SCAR! FI CATI ON' PROFI LE | | |
0006 306-08043 950. 000 SYS | 7. 00000 6650. 00| 3. 80000 3610. 00|
M LLING TRANSI TI ON | | |
0007 401-07334 2275.000 TON | 50. 00000 113750. 00| 48. 75000 110906. 25|
QA HVA 3, 76, SURFACE, 9.5 mm | |
0008 406- 05520 7.700 TON | 185. 00000 1424. 50| 215. 00000 1655. 50|
ASPHALT FOR TACK COAT | | |
0009 801-06207 850. 000 LFT | 0. 95000 807. 50| 1. 80000 1530. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. [ [ [
0010 801-06640 41.000 EACH 72.00000 2952. 00| 69. 00000 2829. 00|
CONSTRUCTI ON SIGN, A | | |
0011 801-06775 LUMP|  10000. 00000 10000. 00|  11979. 60000 11979. 60|
MAI NTAI NI NG TRAFFI C | |
0012 808-06712 1240.000 LFT | 0. 18000 223. 20| 0. 16000 198. 40|
LINE, PAINT, BROKEN, YELLOW 4 IN. , | | |
UNDI STRI BUTED QUANTI TY [ | |
0013 808-06713 8250.000 LFT | 0. 14000 1155. 00| 0. 10000 825. 00|
I
I

UNDI STRI BUTED QUANTI TY |



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 791 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 277, 065. 40 ROUTE : SR 44
CALL ORDER : 791 CONTRACT ID : M -27304-A COUNTI ES : SHELBY
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 351917625 [
| REETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L. P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0014 808-06714 6550. 000 LFT | 0. 14000 917. 00| 0. 10000 655. 00|
LINE, PAINT, SOLID, YELLON 4 IN |, | [ [
UNDI STRI BUTED QUANTI TY | | |
0015 808- 74815 1430.000 LFT | 1. 65000 2359. 50| 2.10000 3003. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK LINE, 12 IN , UNDI STRI BUTED | | |
QUANTI TY | | [
0016 808- 75297 320.000 LFT | 3. 10000 992. 00| 4. 35000 1392. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. , UNDI STRI BUTED | | |
QUANTI TY | | |
SECTI ON TOTALS | $  242,568. 20| $  244,375.00]
------------------------------------------ S B
CONTRACT TOTALS | $  242,568. 20| $  244,375.00]|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 801 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 216, 362. 55 RQUTE : US 40
CALL CRDER : 801 CONTRACT ID : M -27321-A COUNTI ES : WAYNE
LETTI NG DATE : 04/20/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 30000AT
SET-ASI DE :

VENDCOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1917625 M LESTONE CONTRACTCRS, L. P. $  199,834.95 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

SECTI ON 0001 RESURFACI NG

LINE, PAINT, BROKEN, VHITE, 4 IN
UNDI STRI BUTED QUANTI TY

0012 808-06713 15660. 000 LFT 0. 11000 1722. 60|
LINE, PAINT, SOLID, WVHTE, 4 IN. , | |
UNDI STRI BUTED QUANTI TY [ |

0013 808-06714 14310. 000 LFT | 0. 11000 1574. 10|
LINE, PAINT, SCLID, YELLOW 4 IN | [
UNDI STRI BUTED QUANTI TY | |

I

0001 105-06845 LUVP| 1425. 00000 1425. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MOS | 1400. 00000 4200. 00| |
FIELD OFFI CE, B | | |
0003 110-01001 LUNP| 9950. 00000 9950. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 304-07490 225.000 TON | 195. 00000 43875. 00 |
HVA PATCH NG TYPE B, TO TOP COF | | |
CONCRETE | | |
0005 306-08033 24600. 000 SYS | 0. 85000 20910. 00| |
M LLING ASPHALT, 1 IN. | | |
0006 401-07334 2030. 000 TON | 48. 00000 97440. 00 |
Q: HVA, 3, 76, SURFACE, 9.5 mm | | |

0007 406- 05520 6.600 TON | 175. 00000 1155. 00| |
ASPHALT FOR TACK COAT | |
0008 801-06207 460.000 LFT | 3. 00000 1380. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |

4 IN. | | |
0009 801-06640 28.000 EACH 67. 00000 1876. 00| |
CONSTRUCTI ON SI &N, A | | |
0010 801-06775 LUMP|  12100. 00000 12100. 00| |
MAI NTAI NI NG TRAFFI C | | |
0011 808-06711 3915.000 LFT | 0. 15000 587. 25| |
I I

I I

I I

I

I

I

|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 801 -2
TABULATI ON OF BI DS
ENGI NEER S ESTIMATE: $ 216, 362. 55 ROUTE : US 40
CALL CRDER : 801 CONTRACT ID : M -27321-A COUNTI ES : WAYNE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e o e o e e et e e et e e m e e e e e e e e e e e e e e e e emmeemeeoo-
0014 808-74815 600. 000 LFT | 1. 80000 1080. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 12 IN , UNDI STRIBUTED | | |
QUANTI TY | | |
0015 808- 75297 80.000 LFT | 7.00000 560. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. , UNDI STRI BUTED | | |
QUANTI TY | | |
SECTI ON TOTALS | $ 199, 834. 95| |
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
CONTRACT TOTALS | $ 199, 834. 95| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 807 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 275, 639. 92 RQUTE : VAR QUS
CALL ORDER : 807 CONTRACT ID : M -27458-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 07/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 50000AH
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1 351038926 TOMNSEND TREE SERVI CE CO $  244,199.28 100. 0000%
| (1) 351038926 | |
| TOWSEND TREE SERVICE CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e meemeemeeooo-
SECTION 0001  HERBI Cl DE TREATNMENT
I I
0001 624-92647 6806. 000 ACRE]| 35. 88000 244199. 28| |
HERBI CI DE TREATMVENT | | |
0002 801-06775 LUWP| 0. 00000 0. 00| |
MAI NTAI NI NG TRAFFI C | [ [
SECTI ON TOTALS | $ 244, 199. 28| |
------------------------------------------ o m m o m ot o e e ot e et e e e o e e e et e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 244,199 28| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/12/04

PAGE : 811 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 240, 285. 20 RQUTE : VAR QUS
CALL ORDER : 811 CONTRACT ID : M -27506-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 42 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 10000AP
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 99, 700. 00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $  137,000.00 137. 4122%
3 351636776 LI NKEL OOVPANY $  177,500.00 178. 0341%
| (1) 35-2070195 | (2) 35 1817574 | (3) 35-1636776
| ALPHA EXCAVATI NG & LANDSCAPI | YARDBERRY LANDSCAPE | LI NKEL COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  DEBRI' S REMOVAL

[ I
0001 110-01001 LUMP| 5000. 00000 5000. 00| 6500. 00000 6500. 00| 10000. 00000 10000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 201-90788 LUMP|  15000. 00000 15000. 00|  24000. 00000 24000. 00|  35000. 00000 35000. 00
DEBRI'S, REMOVE , STR NO 1 | | |

0003 201-90788 LUMP| 1500. 00000 1500. 00| 2500. 00000 2500. 00 3000. 00000 3000. 00
DEBRI'S, REMOVE , STR NO. 2 | | |

0004 201-90788 LUMP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
DEBRI'S, REMOVE , STR NO 3 | | [

0005 201-90788 LUMP|  14000. 00000 14000. 00|  20000. 00000 20000. 00|  40000. 00000 40000. 00
DEBRI'S, REMOVE , STR NO 4 [ [ [

0006 201-90788 LUMP|  14000. 00000 14000. 00|  20000. 00000 20000. 00|  16000. 00000 16000. 00
DEBRI'S, REMOVE , STR NO. 5 | | [

0007 201-90788 LUMP|  14000. 00000 14000. 00| 8000. 00000 8000. 00| 6000. 00000 6000. 00
DEBRI'S, REMOVE , STR NO. 6 | [ [

0008 201-90788 LUMP| 500. 00000 500. 00| 8000. 00000 8000. 00| 6000. 00000 6000. 00
DEBRIS, REMOVE , STR NO 7 | | |

0009 801-06775 LUWP| 4500. 00000 4500.00]  10000. 00000 10000. 00|  16000. 00000 16000. 00
MAI NTAI NI NG TRAFFI C | | |

0010 201-90788 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 6000. 00000 6000. 00
DEBRI'S, REMOVE , STR NO 8 | | |

0011 201-90788 LUVP| 4000. 00000 4000. 00| 4000. 00000 4000.00]  10000. 00000 10000. 00
DEBRI'S, REMOVE , STR NO 9 | | |

0012 201-90788 LUMP|  15000. 00000 15000. 00|  18000. 00000 18000. 00|  16000. 00000 16000. 00
DEBR'S, REMOVE , STR NO 10 | | |

0013 201-90788 LUMP| 200. 00000 200. 00| 4500. 00000 4500. 00| 2500. 00000 2500. 00
DEBRI'S, REMOVE , STR NO 11 | | |

0014 201-90788 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00| 8000. 00000 8000. 00
DEBRI'S, REMOVE , STR NO 12 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 12/ 04
PAGE : 811 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 240, 285. 20 ROUTE : VAR OUS
CALL CRDER : 811 CONTRACT ID : M -27506-A COUNTI ES : VAR OUS
LETTI NG DATE : 04/20/04 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 2070195 | (2) 35 1817574 | (3) 35-1636776
| ALPHA EXCAVATI NG & LANDSCAP! | YARDBERRY LANDSCAPE | LI NKEL COMPANY
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
SECTI ON TOTALS | $ 99, 700. 00| $  137,000. 00| $  177,500.00
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e e e e e e e e e e e e mmemmee e
CONTRACT TOTALS | $ 99, 700. 00| $ 137, 000. 00| $  177,500.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/ 28/ 04
PAGE : 821 -1

ENG NEER S ESTI MATE: $ 319, 159. 40 ROUTE : SR 14
CALL ORDER : 821 CONTRACT ID : M -27508-A COUNTI ES : PULASKI
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 40000AQ
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LON BI D
1 35-1139301 E & B PAVING |INC $ 265, 376. 00 100. 0000%
2 35-0918397 Rl ETH RI LEY CONSTRUCTI ON $ 279, 856. 70 105. 4566%
| (1) 35-1139301 | (2) 35-0918397 |
| E & B PAVING |NC | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e I rrrrmmeees
SECTI ON 0001  WEDGE AND LEVEL
[ I I
0001 110-01001 LUWP| 9400. 00000 9400. 00| 4000. 00000 4000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303-07449 1000. 000 TON | 25. 00000 25000. 00| 15. 10000 15100. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0003 306- 08043 2420.000 SYS | 0. 50000 1210. 00| 2. 85000 6897. 00|
M LLI NG TRANSI TI ON | [ |
0004 402-07451 6200. 000 TON | 28. 00000 173600. 00| 37.50000 232500. 00|
HWA, TYPE B, WEDGE AND LEVEL | | |
0005 406- 05520 20.000 TON | 145. 00000 2900. 00| 250. 00000 5000. 00|
ASPHALT FOR TACK COAT | | |
0006 610-07487 30.000 TON | 50. 00000 1500. 00| 75. 00000 2250. 00|
HVA FOR APPROACHES, TYPE B | | |
0007 801-06207 1544.000 LFT | 2. 50000 3860. 00| 1. 80000 2779. 20|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I [ I
0008 801- 06640 26.000 EACH 69. 00000 1794. 00| 72. 85000 1894. 10|
CONSTRUCTION SIGN, A | | |
0009 801-06645 2.000 EACH| 42. 00000 84. 00| 10. 90000 21. 80|
CONSTRUCTION SIGN, B | | |
0010 801-06775 LUWP| 500. 00000 500. 00| 6000. 00000 6000. 00|
MAI NTAI NI NG TRAFFI C | | |
0011 808-06712 3860.000 LFT | 1. 20000 4632. 00| 0. 09000 347. 40|
LI NE, PAINT, BROKEN, YELLON 4 IN. | | |
0012 808-06713 30360. 000 LFT | 1. 20000 36432. 00| 0. 09000 2732. 40|
LINE, PAINT, SOLID, WVHTE, 4 IN | | |
0013 808-06714 3720.000 LFT | 1. 20000 4464. 00| 0. 09000 334. 80|
LINE, PAINT, SOLID, YELLON 4 IN. | | |
SECTI ON TOTALS | $ 265, 376. 00| $ 279, 856. 70|
------------------------------------------ T T T ST T S I
CONTRACT TOTALS | $ 265, 376. 00| $ 279, 856. 70|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 831 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 69, 400. 00 ROUTE : US 52, US 231
CALL ORDER : 831 CONTRACT ID : M -27515-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 82 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 10000AS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351341875 CAVI NDER & CAVI NDER, | NC. $ 38, 400. 00 100. 0000%
2 351958578 FEENEY, V., INC $ 42, 249. 00 110. 0234%
3 32-0064635 THOVPSON | NTERSTATE MOW NG | NC. $ 49, 000. 00 127. 6041%
4 35-2154772 COMPTON S MOW NG SERVI CE | NC. $ 49, 900. 00 129. 9479%
5 351636776 LI NKEL COVPANY $ 77, 800. 00 202. 6041%
| (1) 35- 1341875 | (2) 35 1958578 | (3) 32-0064635
| CAVINDER & CAVINDER, INC. | FEENEY, V., INC. | THOVPSON | NTERSTATE MOW NG |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e et et et e e o e o e e e e et e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  ROADSI DE MOW NG
I I I
0001 623-04884 1.000 CYCL|  11400. 00000 11400.00]  12249. 00000 12249.00]  15000. 00000 15000. 00
MOW NG, CYCLE NO 1 | [ [
0002 623-04885 1.000 CYCL|  17000. 00000 17000. 00|  20000. 00000 20000. 00|  19000. 00000 19000. 00
MOW NG, CYCLE NO 2 | | [
0003 623- 04886 1.000 CYCL|  10000. 00000 10000. 00|  10000. 00000 10000. 00|  15000. 00000 15000. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS [ $ 38, 400. 00| $ 42, 249. 00| $ 49, 000. 00
------------------------------------------ o m m o m et o e e e e et e e e e e o e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 38, 400. 00| $ 42, 249. 00| $ 49, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 831 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 69, 400. 00 ROUTE : US 52, US 231
CALL ORDER : 831 CONTRACT ID : M -27515-A COUNTI ES : VAR OUS
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-2154772 | (5) 35-1636776 |
| COVPTON S MOW NG SERVI CE | N LI NKEL COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMODUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
SECTI ON 0001  ROADSI DE MOW NG
| [ I
0001 623-04884 1.000 CYCL|  20000. 00000 20000. 00|  35000. 00000 35000. 00|
MOW NG, CYCLE NO 1 | | |
0002 623- 04885 1.000 CYCL|  20000. 00000 20000. 00|  35000. 00000 35000. 00|
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CycL| 9900. 00000 9900. 00| 7800. 00000 7800. 00|
MOWN NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 49, 900. 00| $ 77, 800. 00|
------------------------------------------ T T N T N TN T NS
CONTRACT TOTALS | $ 49, 900. 00| $ 77, 800. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 841 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE $ 83, 867. 63 ROUTE : US 31
CALL ORDER : 841 CONTRACT ID : M -27516-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 40000AP
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 350918397 RIETH R LEY CONSTRUCTI ON $ 72, 842.50 100. 0000%
2 351139301 E & B PAVING |NC. $ 76, 615. 00 105. 1789%
3 351065659 BROCKS CONSTRUCTI ON $ 83, 769. 00 115. 0001%
| (1) 350918397 | (2) 351139301 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION | E & B PAVING, | NC. | BROCKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e et et e e e e e e e e e et e e e e e e e e e e e e mmeemeeooo-
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I |
0001 105-06845 LUVP| 750. 00000 750. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON  ENGI NEERI NG | | |
0002 110-01001 LUVP| 1100. 00000 1100. 00| 4100. 00000 4100. 00| 3500. 00000 3500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203- 02000 500.000 CYS | 27.00000 13500. 00| 18. 50000 9250. 00| 25. 00000 12500. 00
EXCAVATI ON,  COMMON | | |
0004 207-07503 300.000 SYS | 3.00000 900. 00| 14. 00000 4200. 00| 8. 00000 2400. 00
SUBGRADE TREATMENT, TYPE E | | |
0005 210-05918 221.000 SYS | 22. 00000 4862. 00| 14. 00000 3094. 00| 28. 50000 6298. 50
GEOCELL | | |
0006 211-02050 350.000 CYS | 26. 00000 9100. 00| 12. 00000 4200. 00| 21. 50000 7525. 00
B BORROW | [ |
0007 301-07448 150.000 TON | 36. 00000 5400. 00| 25. 00000 3750. 00| 15. 30000 2295. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0008 303-07449 500. 000 TON | 25. 00000 12500. 00| 3. 00000 1500. 00| 15. 30000 7650. 00
COMPACTED AGGREGATE, NO. 73 | | |
0009 402-07784 25.000 TON | 91. 00000 2275. 00| 145. 00000 3625. 00| 150. 00000 3750. 00
HVA SURFACE, TYPE D [ [ [
0010 402-07785 40.000 TON | 68. 00000 2720. 00| 105. 00000 4200. 00| 85. 00000 3400. 00
HVA | NTERVEDI ATE, TYPE D | | [
0011 402-07786 125.000 TON | 55. 00000 6875. 00| 60. 00000 7500. 00| 60. 00000 7500. 00
HVA BASE, TYPE D | | [
0012 621-06574 550. 000 SYS | 4. 75000 2612. 50| 7. 00000 3850. 00| 9. 75000 5362. 50
SODDI NG [ [ [
0013 801-01093 4.000 EACH 400. 00000 1600. 00| 400. 00000 1600. 00| 400. 00000 1600. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENMBLY | | [
0014 801-06624 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 150. 00000 600. 00
STANDARD BARRI CADE, [11B, WTH SIG\S | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 841 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 83, 867. 63 ROUTE : US 31
CALL ORDER : 841 CONTRACT ID : M -27516-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 0918397 |(2) 35 1139301 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION  |E & B PAVING | NC. | BROCKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AVMONT| UNIT PRICE AVMONT|  UNIT PRICE AMOUNT
------------------------------------------ S S
0015 801-06640 16.000 EACH 60. 00000 960. 00| 60. 00000 960. 00| 60. 00000 960. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06735 50.000 EACH 29. 50000 1475. 00 29. 50000 1475. 00 29. 50000 1475. 00
TUBULAR MARKER, PERMANENT | | |
0017 801-06775 LUVP| 1460. 00000 1460.00]  15100. 00000 15100. 00]  10300. 00000 10300. 00
MAI NTAI NI NG TRAFFI C | | |
0018 801-07118 100. 000 LFT | 10. 00000 1000. 00| 10. 00000 1000. 00| 10. 00000 1000. 00
BARRI CADE, |11-A | | |
0019 802-05701 60.000 LFT | 8. 20000 492. 00| 8. 20000 492. 00| 8. 20000 492. 00
S| GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | |
0020 802-76025 65.000 SFT | 16. 00000 1040. 00| 16. 00000 1040. 00 16. 00000 1040. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0021 804-06771 4.000 EACH 19. 00000 76. 00| 76. 00000 304. 00 19. 00000 76. 00
DELI NEATOR POST, FLEXI BLE | |
0022 808-06703 500. 000 LFT | 0. 60000 300. 00| 0. 50000 250. 00 0. 60000 300. 00
LINE, THERVOPLASTIC, SOLID, WA TE, 4 IN | |
0023 808- 75245 200. 000 LFT | 0. 60000 120. 00| 0. 50000 100. 00 0. 60000 120. 00
LINE, THERVMOPLASTIC, SOLID, YELLON 4 | |
I'N | |
0024 808-75272 150.000 LFT | 3. 60000 540. 00| 4. 00000 600. 00 3. 60000 540. 00

SOLI D, WH TE, CROSSHATCH LINE, 24 IN. [ |

0025 808- 75297 100.000 LFT | 3. 60000 360. 00| 4. 00000 400. 00 3. 60000 360. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | |

0026 808- 75320 5.000 EACH 25. 00000 125. 00| 55. 00000 275. 00 25. 00000 125. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |

0027 808- 75325 2.000 EACH 50. 00000 100. 00| 75. 00000 150. 00 50. 00000 100. 00

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

|
I
I
I
|
I
|
I
|
I
|I
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ [
I
|
I
I
I
I
I
|
|
SECTI ON TOTALS | $ 72, 842. 50| $ 76, 615. 00|

$ 83, 769. 00

CONTRACT TOTALS [ $ 72, 842. 50| $ 76, 615. 00| $ 83, 769. 00




ENG NEER S ESTIMATE: $ 289, 868. 75

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CALL CRDER : 851 CONTRACT I D :

LETTI NG DATE : 04/20/04 10:00 AM DI STR CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : URBAN

SET-ASI DE :

VENDCR RANKI NG :

M -27589-A

GREENFI ELD DI STRI CT
04/ 30/ 05 COVWPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

VARl QUS

MARI ON

30000AX

DATE :
PAGE :

04/ 28/
851 -1

236, 683. 50
280, 340. 00
338, 000. 00

1  35-0821499
2  35-1643252
3 35-2110733

DREW JAMES H. CORPCORATI CN
C- TECH CORPCRATI ON, | NC.
SPECI ALTI ES COWPANY LLC

100. 0000%
118. 4450%
142.8067%

04

| (1) 35 0821499
| DREW JAMES H.

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 GUARDRAI L REPAI R

0001 105-07038 12.000 MOS |
FIELD OFFICE, A |
0002 110-01001 LUMP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0003 601- 03452 1.000 EACH
EXCAVATI ON OF DAMAGED STEEL BEAM
GUARDRAI L BURI ED END SECTI ON, LABCR [
ONLY , END TREATMENT, TYPE |
0004 601-03453
GUARDRAI L, CLAMP BAR 7.125 IN, |
ALUM NUM |
0005 601-03454 1.000 EACH
GUARDRAI L, ALUM NUM MODI FI ED TERM NAL |
ENDS |
0006 601- 03455 1.000 EACH
GUARDRAI L, ALUM NUM OFFSET BRACKET, |
TYPE E
0007 601-03456
GUARDRAI L POST, WOCD TYPE V6 |
0008 601- 03457 40.000 EACH
GUARDRAI L W THRI E BEAM RAI L SECTI ON, 12 |
FT. 6 IN. |
0009 601- 03460 250.000 LFT |
GUARDRAI L, CHANNEL 6.7 LBS PER LFT., [
LABOR ONLY |
0010 601-03462 300. 000 EACH
GUARDRAI L, POST STEEL, 8.5 LBS PER LFT, |
7 FT. 0 IN. |

|
5.000 EACH

I
40.000 EACH

875.
850.

61.

69.

31.

57.

125.

48.

UN'T PR CE

00000
00000
00000

. 85000

00000

50000

00000

00000

. 00000

00000

(2) 35-1643252

| (3) 35-2110733
| SPECI ALTI ES COMPANY LLC

I
CORPORATI ON | G TECH CORPCRATI ON, | NC.
I I
AMOUNT|  UNIT PRI CE ANMOUNT]
I I
10500. 00| 1350. 00000 16200. 00|
I I
850. 00| 2000. 00000 2000. 00
I I
61. 00| 75. 00000 75. 00|
I I
| |
154. 00| 5. 00000 200. 00|
I I
| |
69. 00| 50. 00000 50. 00|
| |
31. 50 65. 00000 65. 00|
| |
285. 00| 75. 00000 375. 00|
I I
5000. 00| 140. 00000 5600. 00|
| |
1000. 00| 3.00000 750. 00|
| |
14400. 00| 56. 00000 16800. 00|
I
I

1900

17000

140.

25.

100.

75.

75.

130.

12.

58.

UNI T PRI CE
e e e e e eeee o e e

. 00000

. 00000

00000

00000

00000

00000

00000

00000

00000

00000

22800.

17000.

140.

1000.

100.

75.

375.

5200.

3000.

17400.

00

00

00

00

00

00

00

00

00

00



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/04
PAGE : 851 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 289, 868. 75 ROUTE : VAR OUS
CALL ORDER : 851 CONTRACT ID : M -27589-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMVES H CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0011 601-03464 20.000 EACH 29. 00000 580. 00| 40. 00000 800. 00| 35. 00000 700. 00
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | [
0012 601-03469 750. 000 EACH 4. 60000 3450. 00| 5. 00000 3750. 00| 6. 00000 4500. 00
W BEAM BACK UP PLATE, STEEL | | [
0013 601-03471 10. 000 EACH 3300. 00000 33000. 00| 3350. 00000 33500. 00| 3000. 00000 30000. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SOl L PLATES, ABOVE GROUND | | |
COMPONENTS ONLY | | |
0014 601-03492 LUMP| 1750. 00000 1750.00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
GUARDRAI L, M SCELLANEOUS MATERI AL, AND | | |
LABCR FOR REPAI R | [ [
0015 601-06273 1.000 EACH 2100. 00000 2100. 00| 2400. 00000 2400. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, SKT-350 , | | [
COMVPLETE W THOUT FOUNDATI ON TUBES OR | | |
SO L PLATES | | |
0016 601-06798 75.000 EACH 9. 50000 712. 50| 10. 00000 750. 00| 10. 00000 750. 00
TI MBER BLOCK | | |
0017 601-07179 20.000 EACH 1650. 00000 33000. 00 2000. 00000 40000. 00| 2000. 00000 40000. 00
ET_2000 OS UNIT, COMPLETE W THOUT | |
FOUNDATI ON TUBES CR SO L PLATES, ABOVE | | |
GROUND COMPONENTS ONLY | | |
0018 601-07564 100. 000 EACH 110. 00000 11000. 00| 210. 00000 21000. 00| 185. 00000 18500. 00
SO L TUBE AND PLATE FOR END TREATMENT, | | |
s OR M5 | I |
0019 601-08131 5.000 EACH 8. 40000 42. 00| 20. 00000 100. 00| 10. 00000 50. 00
GUARDRAI L, THRI E BEAM BACKUP PLATE, | | |
STEEL | [ [
0020 601-08132 5.000 EACH 37. 00000 185. 00| 30. 00000 150. 00| 37. 00000 185. 00
GUARDRAI L, THRI E BEAM BLOCKOUT, STEEL | | [
0021 601-08133 5.000 EACH 88. 00000 440. 00| 80. 00000 400. 00| 90. 00000 450. 00
GUARDRAI L, POST STEEL, 8.5 LBS. PER | [ [
LFT., 10 FT. O IN. | | |
0022 601-61370 300. 000 EACH 13. 50000 4050. 00| 12. 00000 3600. 00| 17. 00000 5100. 00
GUARD RAI L POST BRACKET, 8.5 LBS PER | | |
LFT., GALVANIZED 1 FT. 2.25 IN [ | |
0023 601-61545 5.000 EACH 16. 00000 80. 00| 25. 00000 125. 00| 20. 00000 100. 00
GUARD RAI L POST, ALUM NUM | NSTALL , | | |
LABOR ONLY | | [
0024 601-62070 15000. 000 LFT | 6. 40000 96000. 00| 6. 50000 97500. 00| 8. 20000 123000. 00
|

GUARD RAI'L, STEEL BEAM GALVAN ZED |



GUARD RAI L STANDARD TERM NAL CONNECTOR, | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 851 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 289, 868. 75 ROUTE : VAR QUS
CALL ORDER : 851 CONTRACT ID : M -27589-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMVES H CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COWPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0025 601-62080 150. 000 LFT | 8. 40000 1260. 00| 10. 00000 1500. 00| 12. 20000 1830. 00
GUARD RAI L, STEEL BEAM CURVED SECTI ON, | |
GALVANI ZED [ | |
0026 601-62100 20.000 EACH 20. 00000 400. 00| 30. 00000 600. 00| 30. 00000 600. 00
GUARD RAI L POST, STEEL, INSTALL 6 IN x | | |
6 IN 8.5 LBS PER LFT, LABOR ONLY | | [
0027 601-62540 800. 000 EACH| 15. 00000 12000. 00| 20. 00000 16000. 00| 19. 00000 15200. 00
GUARD RAI L PCST, PLUMB | [ [
0028 601- 62555 65.000 LFT | 1. 80000 117. 00| 3. 00000 195. 00| 5. 00000 325. 00
GUARD RAIL,, TUBING ELIPTICAL, | | [
ALUM NUM LABOR ONLY | | |
0029 601-62570 10. 000 EACH 7. 30000 73. 00| 10. 00000 100. 00| 25. 00000 250. 00
GUARD RAI L DI APHRAGM ALUM NUM | | |
0030 601- 62580 10. 000 EACH 17. 80000 178. 00| 15. 00000 150. 00| 25. 00000 250. 00
GUARD RAI L SPLICE BAR, ALUM NUM | | |
0031 601-91504 2.000 EACH 85. 00000 170. 00| 115. 00000 230. 00| 101. 00000 202. 00
GUARD RAIL POST, W, 10 IN X 10 IN | | |
0032 601-91505 2.000 EACH 60. 00000 120. 00| 100. 00000 200. 00| 81. 00000 162. 00
GUARD RAIL POST, W2, 8 IN. X 8 IN | | |
0033 601-91510 2.000 EACH 60. 00000 120. 00| 100. 00000 200. 00| 81. 00000 162. 00
GUARD RAIL POST, V8, 8 IN. X 8 IN | | |
0034 601-91511 2.000 EACH 60. 00000 120. 00| 100. 00000 200. 00| 81. 00000 162. 00
GUARD RAIL PCST, Wi, 8 IN. X 8 IN. | |
0035 601-91542 10. 000 EACH 15. 00000 150. 00| 25. 00000 250. 00| 21. 00000 210. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN, Bl | [
0036 601-91575 2.000 EACH 15. 00000 30. 00| 25. 00000 50. 00| 21. 00000 42.00
GUARD RAIL BLOCK, 6 IN. X 8 IN, B2 | [
0037 601-91576 2.000 EACH 13. 00000 26. 00| 25. 00000 50. 00| 21. 00000 42.00
GUARD RAIL BLOCK, 6 IN. X 8 IN., B3 | | |
0038 601-91649 5.000 EACH 110. 00000 550. 00| 175. 00000 875. 00| 176. 00000 880. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | | [
0039 601-91653 3.000 EACH 96. 00000 288. 00| 100. 00000 300. 00| 176. 00000 528. 00
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTOR,  GALVANI ZED | | |
0040 601-92271 15.000 EACH 5. 00000 75. 00| 5. 00000 75. 00| 10. 00000 150. 00
GUARD RAI L POST BRACKET, GALVANI ZED, | | |
LABOR ONLY , 6 INx 6 IN, 15 LBS PER LFT] | |
0041 601-92355 1.000 EACH 34. 00000 34. 00| 50. 00000 50. 00| 125. 00000 125. 00
I
|

M CHI GAN END SHCE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON 04/ 28/ 04
851 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 289, 868. 75 ROUTE : VAR OUS
CALL CRDER : 851 CONTRACT ID : M -27589-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMES H OORPORATI ON | G TECH CORPCRATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e et e e e e e e e e e meemeemeaoo-
0042 601-95342 1.000 EACH 80. 00000 80. 00| 75. 00000 75. 00| 100. 00000 100. 00
GUARD RAI L SPLICE PLATE, C, GALVANIZED | | |
0043 601-97054 15.000 EACH 13. 50000 202. 50| 10. 00000 150. 00| 17. 00000 255. 00
GUARD RAI L BRACKET, STEEL, OFFSET | |
0044 801- 06640 6.000 EACH 175. 00000 1050. 00| 150. 00000 900. 00| 250. 00000 1500. 00
CONSTRUCTI ON SI GN, A | | |
0045 801-06775 LUMP| 900. 00000 900. 00| 2000. 00000 2000.00]  12500. 00000 12500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 236, 683.50] $ 280, 340. 00| 338, 000. 00
------------------------------------------ o m m e m e e e e o e e e ket e e e e e e e e e e e e e e e e e e e e eemee—eeooo-
CONTRACT TOTALS | $ 236, 683.50] $ 280, 340. 00| 338, 000. 00




ENG NEER S ESTIMATE: $ 157, 888. 25
CALL CRDER : 861
LETTI NG DATE : 04/20/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME :

M -27590-A

GREENFI ELD DI STRI CT
04/ 30/ 05 COWPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

VAR QUS
VARl QUS

30000AY

DATE :
PAGE :

04/ 28/
861 -1

100. 0000%
112. 3245%
139. 6468%

1  35-0821499
2  35-1643252
3  35-2110733

C- TECH CORPCRATI ON, |

DREW JAMES H. CORPCRATI ON

NC.

SPECI ALTI ES COVPANY LLC

131, 591
147, 810
183, 764

.90

.00

.00

04

| (1) 35 0821499
| DREW JAMES H.

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001 GUARDRAI L REPAI R

I
0001 110-01001 LUMP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0002 601- 03452 5.000 EACH
EXCAVATI ON OF DAMAGED STEEL BEAM |
GUARDRAI L BURI ED END SECTI ON, LABCR |
ONLY , END TREATMENT, TYPE |
0003 601-03453
GUARDRAI L, CLAVP BAR 7.125 IN., |
ALUM NUM [
0004 601-03454 1.000 EACH
GUARDRAI L, ALUM NUM MODI FI ED TERM NAL |
ENDS |
0005 601- 03455 1.000 EACH
GUARDRAI L, ALUM NUM OFFSET BRACKET, |
TYPE E
0006 601-03456
GUARDRAI L POST, WOCD TYPE Wb |
0007 601-03457 5.000 EACH
GUARDRAI L W THRI E BEAM RAI L SECTION, 12 |
FT. 6 IN. |
0008 601- 03460 75.000 LFT |
I
I

I
12.000 EACH

GUARDRAI L, CHANNEL 6.7 LBS PER LFT.,
LABOR ONLY
0009 601-03462 200.000 EACH
GUARDRAI L, POST STEEL, 8.5 LBS PER LFT, |
7 FT. 0 IN. |
0010 601-03464 5.000 EACH
GUARDRAI L, STEEL CURVED TERM NAL END |
SECTI ON |

I
20.000 EACH

UN'T PR CE

600.
60.

69.

31.

57.

125.

48.

29.

00000
00000

. 85000

00000

50000

00000

00000

. 00000

00000

00000

| (2) 35 1643252

| (3) 35-2110733

CORPCORATI ON | G TECH CORPCORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
I I
AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
e e e e e eeee o e e eeeeeeeo-

I I

600. 00| 1000. 00000 1000. 00| 9200. 00000 9200. 00
I I

300. 00| 75. 00000 375. 00| 140. 00000 700. 00
I I
| |

77.00] 5. 00000 100. 00| 25. 00000 500. 00
| |

69. 00| 50. 00000 50. 00| 100. 00000 100. 00
I |

31. 50| 65. 00000 65. 00| 75. 00000 75. 00
| |

684. 00| 75. 00000 900. 00| 75. 00000 900. 00
| I

625. 00| 140. 00000 700. 00| 130. 00000 650. 00
| |

300. 00| 3. 00000 225. 00| 12. 00000 900. 00
I I
I I

9600. 00| 56. 00000 11200. 00| 58. 00000 11600. 00
| |

145. 00| 40. 00000 200. 00| 35. 00000 175. 00
I I
I I



GUARD RAI L, STEEL BEAM CURVED SECTI ON, |

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 861 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 157, 888. 25 ROUTE : VAR QUS
CALL ORDER : 861 CONTRACT ID : M -27590- A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 0821499 | (2) 35-1643252 | (3) 35-2110733
| DREW JAMVES H CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e et e e e e e e e m e mmeemee—oo-
0011 601-03469 500.000 EACH| 4. 60000 2300. 00| 5. 00000 2500. 00| 6. 00000 3000. 00
W BEAM BACK UP PLATE, STEEL | [ [
0012 601-03471 4.000 EACH 3300. 00000 13200. 00| 3300. 00000 13200. 00| 3000. 00000 12000. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES CR SOI L PLATES, ABOVE GROUND | | |
COVPONENTS ONLY | [ |
0013 601-03492 LUWP| 1500. 00000 1500. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
GUARDRAI L, M SCELLANEOUS MATERI AL, AND | | |
LABOR FOR REPAI R | | [
0014 601-06273 1.000 EACH 2100. 00000 2100. 00| 2300. 00000 2300. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, SKT-350 , | | |
COVPLETE W THOUT FOUNDATI ON TUBES OR | | |
SO L PLATES | [ |
0015 601-06798 100. 000 EACH 9. 50000 950. 00| 10. 00000 1000. 00| 10. 00000 1000. 00
TI MBER BLOCK | | |
0016 601-07179 15.000 EACH 1650. 00000 24750. 00| 1900. 00000 28500. 00| 2000. 00000 30000. 00
ET_2000 OS UNI'T, COVPLETE W THOUT | | |
FOUNDATI ON TUBES OR SOl L PLATES, ABOVE | | [
GROUND COVPONENTS ONLY | | |
0017 601-07564 70.000 EACH 110. 00000 7700. 00| 210. 00000 14700. 00| 185. 00000 12950. 00
SO L TUBE AND PLATE FOR END TREATMENT, | | [
s OR M5 I I I
0018 601-08131 1.000 EACH 8. 40000 8. 40| 20. 00000 20. 00| 10. 00000 10. 00
GUARDRAI L, THRI E BEAM BACKUP PLATE, | | |
STEEL | | [
0019 601-08132 1.000 EACH 37. 00000 37. 00| 30. 00000 30. 00| 37. 00000 37.00
GUARDRAI L, THRI E BEAM BLOCKOUT, STEEL | | |
0020 601-08133 1.000 EACH 88. 00000 88. 00| 80. 00000 80. 00| 90. 00000 90. 00
GUARDRAI L, POST STEEL, 8.5 LBS. PER | | |
LFT., 10 FT. 0 IN | [ [
0021 601-61370 125.000 EACH 13. 50000 1687. 50| 12. 00000 1500. 00| 17. 00000 2125. 00
GUARD RAI L POST BRACKET, 8.5 LBS PER | [ [
LFT., GALVANIZED 1 FT. 2.25 IN | | |
0022 601-61545 5.000 EACH 16. 00000 80. 00| 25. 00000 125. 00| 20. 00000 100. 00
GUARD RAI L POST, ALUM NUM | NSTALL , | | |
LABCR ONLY | [ |
0023 601-62070 8000.000 LFT | 6. 40000 51200. 00| 6. 00000 48000. 00| 8. 20000 65600. 00
GUARD RAI L, STEEL BEAM GALVANI ZED | | |
0024 601-62080 300.000 LFT | 8. 40000 2520. 00| 9. 60000 2880. 00| 12. 20000 3660. 00
I I
I I

GALVAN ZED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 861 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 157, 888. 25 ROUTE : VAR QUS
CALL ORDER : 861 CONTRACT 1D : M -27590-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMES H OORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
__________________________________________ e
0025 601-62100 10. 000 EACH 20. 00000 200. 00| 25. 00000 250. 00| 30. 00000 300. 00
GUARD RAI L POST, STEEL, INSTALL , 6 IN | | |
x 6 IN, 8.5 LBS PER LFT, LABOR ONLY | [ [
0026 601- 62540 500. 000 EACH| 15. 00000 7500. 00| 18. 00000 9000. 00| 19. 00000 9500. 00
GUARD RAI L PCST, PLUMB | [ |
0027 601- 62555 65.000 LFT | 1. 80000 117. 00| 3. 00000 195. 00| 5. 00000 325. 00
GUARD RAIL,, TUBING ELIPTICAL, | | |
ALUM NUM LABOR ONLY | | [
0028 601-62570 10. 000 EACH| 7.30000 73. 00| 10. 00000 100. 00| 25. 00000 250. 00
GUARD RAI L DI APHRAGM ALUM NUM | [ [
0029 601-62580 10. 000 EACH 17. 80000 178. 00| 15. 00000 150. 00| 25. 00000 250. 00
GUARD RAIL SPLICE BAR ALUM NUM | [ [
0030 601-91504 1.000 EACH 80. 00000 80. 00| 115. 00000 115. 00| 101. 00000 101. 00
GUARD RAI L POST, WL, 10 IN X 10 IN | [ [
0031 601-91505 1.000 EACH 60. 00000 60. 00| 100. 00000 100. 00| 81. 00000 81. 00
GUARD RAIL PCST, W2, 8 IN. X 8 IN. | | |
0032 601-91510 1.000 EACH 60. 00000 60. 00| 100. 00000 100. 00| 81. 00000 81. 00
GUARD RAIL PCST, W8, 8 IN. X 8 IN. | | |
0033 601-91511 1.000 EACH 60. 00000 60. 00| 100. 00000 100. 00| 81. 00000 81. 00
GUARD RAIL PCST, Wi, 8 IN. X 8 IN. | | |
0034 601-91542 2.000 EACH 15. 00000 30. 00| 25. 00000 50. 00| 21. 00000 42.00
GUARD RAI L BLOCK, 6 IN. X8IN,Bl | [ |
0035 601-91575 1.000 EACH 15. 00000 15. 00| 25. 00000 25. 00| 21. 00000 21.00
GUARD RAI L BLOCK, 6 IN. X8IN,BZ | [ |
0036 601-91576 1.000 EACH 15. 00000 15. 00| 25. 00000 25. 00| 21. 00000 21. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN, B3 | | |
0037 601-91649 3.000 EACH 110. 00000 330. 00| 175. 00000 525. 00| 176. 00000 528. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | | |
0038 601-91653 1.000 EACH 96. 00000 96. 00| 100. 00000 100. 00| 176. 00000 176. 00
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTOR, GALVANI ZED [ [ [
0039 601-92271 10. 000 EACH 5. 00000 50. 00| 5. 00000 50. 00| 10. 00000 100. 00
GUARD RAI L POST BRACKET, GALVAN ZED, | | [
LABOR ONLY , 6 IN x 6 IN, 15 LBS PER LFT]| | |
0040 601-92355 2.000 EACH 34. 00000 68. 00| 50. 00000 100. 00| 125. 00000 250.00
GUARD RAI L STANDARD TERM NAL CONNECTCR, | | |
M CHI GAN END SHOE | | |
0041 601-95342 3.000 EACH 80. 00000 240. 00| 75. 00000 225. 00| 100. 00000 300. 00
GUARD RAI L SPLICE PLATE, C, GALVAN ZED | | |
0042 601-97054 5.000 EACH 13. 50000 67. 50| 10. 00000 50. 00| 17. 00000 85. 00

GUARD RAI'L BRACKET, STEEL, OFFSET |



ENG NEER S ESTI MATE: $
CALL CRDER : 861
LETTI NG DATE : 04/20/04 10:00 AM

157, 888. 25

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT ID : M -27590-A

DI STRI CT

GREENFI ELD DI STRI CT

RQUTE
COUNTI ES

PAGE

VARl QUS
VARl QUS

04/ 28/ 04
861 -4

|
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON

0043 801-06640
CONSTRUCTI ON SIGN, A
0044 801-06775 LUMP
MAI NTAI NI NG TRAFFI C |
SECTI ON TOTALS |

6.000 EACH

(1) 35 0821499
DREW JAMVES H. CORPORATI ON

| (2) 35 1643252
| G TECH CORPCRATI ON, | NC.

| (3) 35-2110733

|
AMOUNT]

UNIT PRI CE
250. 00000

7300. 00000

| SPECI ALTI ES COMPANY LLC

1500. 00
7300. 00

183, 764. 00

UNIT PRICE UNIT PRICE
175 00000 | 1os0.00 | 1s0.00000 000.00] 25000000 1500
750. 00000 750. 00|| 1000. 00000 1000. oo||
$ 131, 591. 90|| $ 147, 810. 00||
T T son e T s 1a7si000 T8 e 76

183, 764. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

04/ 28/
871 -1

ENG NEER S ESTI MATE: $ 90, 650. 00 RQUTE :
CALL ORDER : 871 CONTRACT ID : M -27592-A COUNTI ES :
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 09/14/05 COVPLETI ON DATE
CONTRACT DESCRI PTI N : RURAL PRQIECT( S)
SET-ASI DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAVE

1 34-0176110 DAVEY TREE EXPERT $

2  35-1757957 ACE TREE SERVI CE | NC. $

3 35-1636776 LI NKEL COVPANY $

DATE :
PAGE :
VARl QUS
VARl QUS
30000AV
TOTAL % OVER
BI D LOWVBI D
74, 000. 00 100. 0000%
83, 425. 00 112. 7364%
240, 000. 00 324. 3243%

04

| (1) 34-0176110
| DAVEY TREE EXPERT

| (2) 35 1757957
| ACE TREE SERVI CE | NC,

| (3) 35-1636776
| LI NKEL COVPANY

5000.

5000.

2500.

25500.

3000.

59500.

3500.

56000.

4000.

12500.

4500.

19000.

1600.

00

00

00

00

00

00

00

00

00

00

00

00
00

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeaooo-

SECTI ON 0001  TREE REMOVAL

I I |

0001 110-01001 LUMP| 3000. 00000 3000. 00| 4000. 00000 4000. 00| 5000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0002 202-02250 5.000 EACH 200. 00000 1000. 00| 200. 00000 1000. 00| 1000. 00000
TREE, 10 IN., REMOVE | | |

0003 202-02250 1.000 EACH 400. 00000 400. 00| 500. 00000 500. 00| 2500. 00000
TREE, 10 IN, REMOVE , EMERGENCY REMOVAL| [ [

0004 202-02255 17.000 EACH 350. 00000 5950. 00| 400. 00000 6800. 00| 1500. 00000
TREE, 18 IN, REMOVE | [ [

0005 202-02255 1.000 EACH 700. 00000 700. 00| 900. 00000 900. 00| 3000. 00000
TREE, 18 IN., REMOVE , EMERGENCY REMOVAL| [ [

0006 202-02260 35.000 EACH 525. 00000 18375. 00| 700. 00000 24500. 00| 1700. 00000
TREE, 30 IN, REMOVE | [ [

0007 202-02260 1.000 EACH 1000. 00000 1000. 00| 1500. 00000 1500. 00| 3500. 00000
TREE, 30 IN., REMOVE , EMERGENCY REMOVAL| | [

0008 202-02265 28.000 EACH 775. 00000 21700. 00| 800. 00000 22400. 00| 2000. 00000
TREE, 48 IN., REMOVE | | [

0009 202-02265 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00| 4000. 00000
TREE, 48 IN., REMOVE , EMERGENCY REMOVAL| | [

0010 202-02270 5.000 EACH 1000. 00000 5000. 00| 1200. 00000 6000. 00| 2500. 00000
TREE, 60 IN., REMOVE | | |

0011 202-02270 1.000 EACH 1900. 00000 1900. 00| 1600. 00000 1600. 00| 4500. 00000
TREE, 60 IN., REMOVE , EMERGENCY REMOVAL| | |

0012 202-91922 95.000 EACH 95. 00000 9025. 00| 85.00000 8075. 00| 200. 00000
STUMP, REMOVE | | |

0013 801- 06640 4.000 EACH 75. 00000 300. 00| 25. 00000 100. 00| 400. 00000
CONSTRUCTI ON SIGN, A | | |

0014 801-06710 50.000 DAY | 25. 00000 1250. 00| 13. 00000 650. 00| 400. 00000

FLASHI NG ARROW SI GN

20000.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 871 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 90, 650. 00 ROUTE : VAR OUS
CALL ORDER : 871 CONTRACT ID : M -27592-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STR CT
SET- AS| DE :
| (1) 34-0176110 | (2) 35 1757957 | (3) 35-1636776
| DAVEY TREE EXPERT | ACE TREE SERVI CE | NC. | LI NKEL COVPANY
LINE NO / | TEM CODE / ALT | [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e meemeemeeooo-
0015 801-06775 LUVP| 3000. 00000 3000. 00 4000. 00000 4000.00|  18400. 00000 18400. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 74, 000. 00| $ 83, 425. 00| $ 240, 000. 00
------------------------------------------ o m m e m e e o e e et e e et e e e e e e e e e e et e e e e e e e e e e e eemeemeaooo-
CONTRACT TOTALS | $ 74, 000. 00| $ 83, 425. 00| $ 240, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04

PAGE : 881 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 198, 532. 00 RQUTE : VAR QUS
CALL CRDER : 881 CONTRACT ID : M -27593-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 30000AW
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 35-1038926 TOWSEND TREE SERVI CE CO $  165,618.90 100. 0000%
| (1) 35 1038926 | |
| TOANSEND TREE SERVICE CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e e ot e e e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  HERBI O DE TREATMENT
I I I
0001 110-01001 LUWP| 0. 00000 0. 00| |
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | |
0002 624-92647 4964.000 ACRE| 33. 36400 165618. 90| |
HERBI Cl DE TREATNENT | | |
SECTI ON TOTALS | $ 165, 618. 90| |
------------------------------------------ o m m o m et o e e ot et et e e e e o e e e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 165, 618. 90| |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 218
CALL CRDER : 891 CONTRACT ID : M -27598-A COUNTI ES : CASS M AM
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-1621699 CENTRAL PAVI NG | NC $ 269, 844. 80 100. 0000%







